STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 35

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 14/ 03
04- 146704
04- ALA-84-14.0/15.0

ENG NEERS EST

RAS

Bl D TOTAL

2,814, 065. 00

2,980, 119. 00

3, 036, 022. 00

3, 288, 851. 50

4,554,570. 00

HA4S2

B I

3,261, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
4, 000, 000

D SUMMARY

I'N ALAMEDA COUNTY | N FREMONT AT THE

ALAMEDA CREEK BRI DGE OVERHEAD

SEI SM C RETRCOFI T - PHASE 2

446, 935.

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PACE 1

05/ 15/ 03
CONTRACT CODE 'D '
48 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS
00

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VI KI NG CONSTRUCTI ON' COVPANY

I NC
P O BOX 1508

916 852-5300
00745029

FAX 916 852-5533

RANCHO CORDOVA CA 95741

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

W LLI AM P YOUNG CONSTRUCTI ON

I NC
4055 NELSON AVENUE
CONCORD CA 94520

CONDON JOHNSON AND ASSCCI ATES

I NC
P O BOX 12368
OAKLAND CA 94604

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

415 453-3732
00229225

FAX 415 457-5820

925 602- 6410
00732490

FAX 925 689- 3035

510 534- 3400
00300068

FAX 510 534-3421

925 552-8250
00732283

FAX 925 552-8254

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

220

PERCENT UNDER EST 13.71

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



04- 146704
04- ALA-84-1
05/ 14/ 03

2,947, 400. 00

5
(1 RREGULAR)

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENI CI A CA 94510

Bl D245
PACE 2
05/ 15/ 03

707 746-8028 CC PREF CLAI MED



04- 146704
04- ALA-84-1
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 15/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ARC LYTE VELDI NG
SANTA ANA CA

CASE PACIFIC
HAYWARD CA

HARRI S SALI NAS REBAR
LI VERMORE CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

JEFFCO PAI NTI NG
VALLEJO CA

LUNDGREN SYSTEMS
SONORA  CA

PENHALL COVPANY
SAN LEANDRO CA

VWELD COLUNM CASI NGS

CAST I N DRILLED HCLE PI LI NG

REBAR

ERCSI ON CONTRCL

PAI NT COLUWN CASI NGS

TI EDOWN ANCHORS

BRI DGE REMOVAL



04- 146704
04- ALA-84-1
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF

SUBCONTRACTORS

Bl D245
PACE 4
05/ 15/ 03

WORK SUBCONTRACTED

06

DECKER LANDSCAPE
ROCKLIN CA

DEES HENNESSY
SAN CARLCS CA

JEFFCO PAI NTI NG
VALLEJO CA

LUNDGREN SYSTEMS
SONORA  CA

M C CONSTRUCTI ON
EL SOBRANTE CA

MC GRATH STEEL
EMERYVI LLE CA

NI CHOLS CONCRETE CUTTI NG
REDWOCD CI TY CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

ROCK BUSTERS
FREMONT CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SUPERI OR CORI NG
DALY CITY CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

SHOTCRETE

PAI NTI NG

TI EDOVNS

VEELDI NG

REBAR

Pl PE REMOVAL

CAST IN DRILLED HCOLE PI LE

EQUI PMENT RENTAL

SI GNS

CORE DRI LLI NG



04- 146704
04- ALA-84-1
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
05/ 15/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

THOVAS AND PRATT
PINOLE CA

Bl DDER | D NAME AND ADDRESS

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CASE PACIFIC
HAYWARD CA

HARRI S SALI NAS
LI VERMORE CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

JEFFCO PAI NTI NG
VALLEJO CA

LUNDGREN SYSTEMS
SONORA  CA

SO L ENTERPRI SES
BRENTWOOD CA

SUPERI OR CORI NG AND CUTTI NG
DALY QI TY CA

CAST IN DRILLED HCOLE PI LE

REBAR

ERCSI ON CONTRCL

PAI NTI NG

TI EDOVNS

CLEARI NG AND GRUBI NG

CORE DRI LLI NG



04- 146704
04- ALA-84-1
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

05/ 15/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARC LYTE VELDI NG
SANTA ANA CA

HARRI S SALI NAS
LI VERMORE CA

HElI M
MARTI NEZ CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

JEFFCO PAI NTI NG
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

WELD CASI NGS

REBAR

CLEARI NG AND GRUBI NG

ERCSI ON CONTRCL

PAI NT COLUWMN CASI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CASE PACIFIC
HAYWARD CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

CAST IN DRILL HOLE AND TI EDOWN

REBAR

PAI NTI NG

ERCSI ON CONTROL

EARTHWORK ( PARTI AL)



04- 146704 Bl D245

04- ALA-84-1 PAGE 7

05/ 14/ 03 05/ 15/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CASE PACIFI C CAST IN DRI LL HCOLE
HAYWARD CA
DECKER LANDSCAPE ERCSI ON CONTRCL
ROCKLI N CA
HARRI S SALI NAS REBAR
LI VERMORE CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
LUNDGREN SYSTEMS TI EDOMNS

SONCRA CA



04- 146704 Bl D245

04- ALA- 84- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 14/ 03 05/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 10, 000. 00* 10, 000. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 450 15. 00 6, 750. 00
3 031111 TEMPORARY PERI METER BARRI ER M 480 50. 00 24, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00* 6, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
6 074025 TEMPORARY SOl L STABI LI ZER MR 5, 100 1. 50 7, 650. 00
7 074029 TEMPORARY SI LT FENCE M 130 15. 00 1, 950. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,500. 00 5, 000. 00
9 074034 TEMPORARY COVER M2 1, 200 5. 00 6, 000. 00
10 031112 NON- STORM WATER DI SCHARGES LS LUMP SUM 50, 000. 00* 50, 000. 00
11 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
12 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
13 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 25 150. 00 3, 750. 00
(45 MM MNAXI MUM)
14 153531 ACCESS OPENING, SOFFI T EA 5 1, 000. 00 5, 000. 00
15 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 150, 000. 00* 150, 000. 00
16 031113 BAT AND M GRATORY Bl RDS EXCLUSI ON DAY 1 2, 500. 00 2, 500. 00
TRAI NI NG
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 650 100. 00 65, 000. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 805 200. 00 161, 000. 00
21 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 945 250. 00 236, 250. 00
22 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 505 100. 00 50, 500. 00
23 198001 | MPORTED BORROW VB 70 100. 00 7, 000. 00
24 031114 EROSI ON CONTROL NETTI NG ( ON SLOPE) M2 3, 000 4.00 12, 000. 00
25 031115 EROSI ON CONTROL NETTI NG ( STRAW M2 1, 000 4.25 4, 250. 00
26 203003 STRAW ( EROSI ON CONTROL) TONN 1 1, 000. 00 1, 000. 00
27 203014 FI BER ( EROSI ON CONTROL) KG 200 2. 00 400. 00
28 203021 FI BER ROLLS M 290 10. 00 2, 900. 00
29 203024 COVPOST ( EROSI ON CONTROL) KG 1, 000 1.50 1, 500. 00
30 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 500. 00 1, 000. 00
31 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 70 50. 00 3, 500. 00
32 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 75 10. 00 750. 00
33 204017 PLANT (GROUP W EA 60 10. 00 600. 00
34 031116 FI NI SHI NG SLOPE MR 6, 310 5. 00 31, 550. 00
35 390153 ASPHALT CONCRETE (TYPE A) TONN 33 200. 00 6, 600. 00



04- 146704 Bl D245

04- ALA-84-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
05/ 14/ 03 05/ 15/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 490657 600 MM CAST- I N- DRI LLED- HOLE CONCRETE M 329 800. 00 263, 200. 00
Pl LI NG
37 (S) 500060 TI EDOAN ANCHOR EA 37 2, 000. 00 74,000. 00
38 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 697 400. 00 278, 800. 00
39 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 265 875. 00 231, 875. 00
40 031117 TEMPORARY BRI DGE LS LUWVP SUM 100, 000. 00* 100, 000. 00
41 510805 DI APHRAGM BOLSTER EA 30 2,200. 00 66, 000. 00
42 511106 DRI LL AND BOND DOVEL M 603 50. 00 30, 150. 00
43 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DCE) EA 54 30. 00 1, 620. 00
44 (S) 515077 CORE CONCRETE (251 MM - 300 MM M 33 500. 00 16, 500. 00
45 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 130, 000 1.60 208, 000. 00
46 (SF)550110 COLUWN CASI NG KG 43, 500 7.00 304, 500. 00
47 ( SF) 750496 M SCELLANEQUS METAL KG 6,670 6. 00 40, 020. 00
(RESTRAI NER - PI PE TYPE)
48 999990 MOBI LI ZATI ON LS LUMP SUM 280, 000. 00* 280, 000. 00

TOTAL 2,814, 065. 00



| TEM
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04- 146704
04- ALA-84-1
05/ 14/ 03

500.

50.

300.
200.
2, 000.
600.
1, 300.

. 00*

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

.00
.00

00

.00

00
00
00
00
00

330750.
58075.
10500.
15000.
5000.
1200.
400.
1450.
2000.
1000.
3500.
225.
3000.
6310.
9900.
65800.
74000.
418200.

344500.

SUMMARY

OF

. 00*

. 00*
.00
.00
.00
.00
.00
.20
.00
.75
.30
.60
.00
.00
.00
.00
.40

100.

841.
1, 900.

430.
1, 582.

00
00
00
00
00

REMA/

214130.
266490.
93425.
6580.
12000.
4200.
1050.
350.
2697.
1600.
1000.
3220.
600.
660.
27764.
3300.
276689.
70300.
299710.
419230.

. 00*

. 00*
.00
.00
.00
.00
.50
.14
.00
.71
.25
.50
.00
.90
.52
.00
.50

245.

500.
2,500.

477.
1, 602.

00
00
00
00
00

130000.
2500.
281750.
324135.
80800.
2800.
10500.
4140.
1031.
342.
2682.
1500.
1000.
3213.
564.
600.
22085.
8085.
164500.
92500.
332469.
424530.

Bl D245
PAGE 10
05/ 15/ 03
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
30. 00 13500
60. 00 28800
6, 000. 00* 6000
30, 000. 00* 30000
2.00 10200
15. 00 1950
2,000. 00 4000
2.00 2400
20, 000. 00* 20000
1, 000. 00* 1000
40, 000. 00* 40000
50. 00 1250
2, 000. 00 10000.
150, 000. 00* 150000.
2, 000. 00 2000.
20, 000. 00* 20000.
30. 00 19500.
5, 000. 00* 5000.
700. 00 563500.
800. 00 756000.
50. 00 25250.
50. 00 3500.
4.00 12000.
4.00 4000.
500. 00 500.
2.00 400.
10. 00 2900.
2.00 2000.
500. 00 1000.
50. 00 3500.
8. 00 600.
10. 00 600.
4.00 25240.
150. 00 4950.
1, 000. 00 329000.
3, 000. 00 111000.
400. 00 278800.
2, 000. 00 530000.



| TEM

40
41
42
43
44
45
46
47
48

TOT

04- 146704
04- ALA-84-1
05/ 14/ 03
SECOND
Bl D AMOUNT
30, 000. 00* 30000. 00
2, 300. 00 69000. 00
140. 00 84420. 00
55. 00 2970. 00
770.00 25410. 00
2.00 260000. 00
8. 00 348000. 00
11. 00 73370. 00
276, 509. 00* 276509. 00

2,980, 119. 00

SUMMARY

9.
299, 670.

OF REMA

RD
AMOUNT
00* 39350
00 34200
00 47637
00 1350
00 12738.
.55 201500.
.85 297975.
50 63365.
00* 299670.
3, 036, 022. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
200, 000. 00* 200000.
1, 000. 00 30000.
50. 00 30150.
70. 00 3780.
420. 00 13860.
1.43 185900.
6. 00 261000.
7.00 46690.
329, 000. 00* 329000.
3, 288, 851. 50

Bl D245

PACE 11
05/ 15/ 03
FI FTH
BI D AMOUNT
400, 000. 00* 400000.
1, 500. 00 45000.
50. 00 30150.
120. 00 6480.
300. 00 9900.
2.00 260000.
6. 00 261000.
10. 00 66700.
450, 000. 00* 450000.
4,554,570. 00



04- 146704 Bl D245

04- ALA-84-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 14/ 03 05/ 15/ 03
| TEM SI XTH
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 12. 00 5400. 00

3 65. 00 31200. 00

4 6, 000. 00* 6000. 00

5 30, 000. 00* 30000. 00

6 2.00 10200. 00

7 14. 00 1820. 00

8 1, 000. 00 2000. 00

9 10. 00 12000. 00
10 15, 000. 00~ 15000. 00
11 1, 000. 00* 1000. 00
12 30, 000. 00* 30000. 00
13 100. 00 2500. 00
14 1, 500. 00 7500. 00
15 30, 000. 00* 30000. 00
16 1, 000. 00 1000. 00
17 20, 000. 00* 20000. 00
18 50. 00 32500. 00
19 2,500. 00* 2500. 00
20 350. 00 281750. 00
21 420. 00 396900. 00
22 150. 00 75750. 00
23 45. 00 3150. 00
24 3. 50 10500. 00
25 4.25 4250. 00
26 1, 050. 00 1050. 00
27 1.75 350. 00
28 10. 00 2900. 00
29 1.50 1500. 00
30 500. 00 1000. 00
31 47.00 3290. 00
32 8. 00 600. 00
33 10. 00 600. 00
34 3. 00 18930. 00
35 150. 00 4950. 00
36 790. 00 259910. 00
37 1, 450. 00 53650. 00
38 500. 00 348500. 00
39 1, 050. 00 278250. 00




| TEM

40
41
42
43
44
45
46
47
48

TOT

04- 146704
04- ALA-84-1
05/ 14/ 03

. 00*
.00
.00
.00
.00
.50
.50
.00

.00

150000. 00
45000. 00
24120. 00

2430. 00
14850. 00

195000. 00

239250. 00
33350. 00

0. 00

2,947, 400. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 13
05/ 15/ 03



